STATEMENT OF WORK

MoRo IMR Training Academy Curriculum Development

Date: 17th August 2026 | Prepared for: DiFacto Robotics & Automation | Prepared by: Sudhanshu S Mahapatra, Strategic Advisor Marketing and Content

EXECUTIVE SUMMARY

DiFacto requires a comprehensive IMR training curriculum to establish its position as India's leading AMR training authority. This engagement delivers a 7-level certification academy spanning 41 modules across 286 instructional hours, aligned with international standards (ITA, MiR Academy benchmarks).

• **Option A (Comprehensive with Specialist Tracks): ₹5,60,000 Total** (₹5,20,000 Curriculum Fee + ₹30,000 Travel + ₹10,000 Buffer), spanning 11–12 weeks.

• **Option B (Complete Academy + Instructor Scaling): ₹5,90,000 Total** (₹5,50,000 Curriculum Fee + ₹30,000 Travel + ₹10,000 Buffer), spanning 13–14 weeks.

Both options include progressive evaluation gates ensuring learner competency at each level (learners must achieve ≥80% on module assessments to unlock subsequent modules). All options include 6–8 weeks of post-pilot feedback cycles featuring Friday consolidated review calls and Monday delivery turnarounds. Travel and accommodation costs (₹30,000) are separately itemized as a one-time upfront cost.

QUICK REFERENCE — OPTIONS AT A GLANCE

Option	Base Curriculum Fee	Total Investment	Timeline	Scope Included
Option A	₹5,20,000	**₹5,60,000**	11–12 Weeks	L1–L5 + L3A/L3B (Buckets 1+2) + Evaluation Framework
Option B	₹5,50,000	**₹5,90,000**	13–14 Weeks	L1–L5 complete + L5 scaling (Buckets 1+2+3) + Evaluation Framework

1. PARTIES

- **Client:** DiFacto Robotics & Automation
- **Consultant:** Sudhanshu S Mahapatra, Strategic Advisor Marketing and Content

2. ENGAGEMENT OVERVIEW

This Statement of Work formalises the engagement to develop curriculum content and the instructional framework for the MoRo IMR Training Academy. The engagement is structured into 3 deliverable buckets, allowing DiFacto to select one, two, or all three based on priorities and budget.

The project spans **11 to 14 weeks** across 3 distinct phases with phase-gate approvals. All deliverables are designed to meet international industry standards (ITA, MiR Academy, UTI Robotics, and SMART Program benchmarks).

3. SCOPE OF WORK

BUCKET 1: CORE CURRICULUM (Essential Foundation)

Timeline: 10 Weeks | Investment: ₹5,20,000 (Curriculum development only)

- **Curriculum Architecture:** Sequencing for all 7 certification levels (L1–L5).
- **Module Content Writing:** Content writing for all 41 modules with learning objectives and core topics.
- **Safety Integration:** Safety curriculum integrated across all levels (ISO 3691-4, E-stop, battery handling, LOTO).
- **Assessment Frameworks:** Written tests, practical assessments, and rubrics per level.
- **Lab Procedures:** Lab procedures and hands-on activity guides.
- **Pilot Review:** Observe both certification levels (5 L1 modules + 6 L2 modules = 11 modules total). Collect feedback and provide revision recommendations.
- **Evaluation & Progression Framework:** Progressive gates with ≥80% pass requirement per module (L1-M1 assessment ≥80% unlocks L1-M2, continuing through all 11 pilot modules). Two-part assessment (written + practical) from L2 onwards.
- **Post-Pilot Feedback Cycles:** 6–8 weeks post-launch with Friday consolidated calls and Monday delivery turnarounds (2-day turnaround).

BUCKET 2: ADVANCED OPERATIONS (Optional — Specialist Tracks)

Timeline: +2–3 Weeks | Investment: +₹30,000 (Requires Bucket 1)

- **Troubleshooting Curriculum:** Decision trees and troubleshooting procedures for L3A technicians.
- **Maintenance Curriculum:** Preventive, predictive, inspection checklists, and battery health procedures for L3A.
- **Integration Specifications:** Topic mapping for PLC, OPC-UA, MES, REST API, conveyor/lift, door, safety PLC, and digital I/O mapped to L4A and L4B modules.

BUCKET 3: INSTRUCTOR ENABLEMENT (Optional — Scaling Infrastructure)

Timeline: +2–3 Weeks | Investment: +₹40,000

- **Instructor Framework:** Train-the-trainer outline, evaluation rubrics for instructor certification, and mentorship structure.
- **Documentation Framework:** Specifications and template structure for student handbooks, trainer guides, practical workbooks, SOPs, and maintenance checklists per level.

> **EXCLUSIONS (All Options)**
>
> - Video production execution.
> - LMS setup/hosting and SCORM packaging.
> - Non-English translation.
> - Instructor-led delivery.
> - Ongoing curriculum maintenance and actual documentation production.
> - Additional travel beyond one initial trip.

4. TIMELINE & DELIVERABLES

Phase	Option A Timeline	Option B Timeline	Deliverables & Gates
Phase 1: Architecture	Week 1–2	Week 1–2	Curriculum blueprint, scope lock
Phase 2: Content	Week 3–8	Week 3–9	Module content, assessment frameworks
Phase 3: Pilot & Feedback	Week 9–11	Week 10–14	Revised modules, certification ready
Total Duration	**11 Weeks**	**14 Weeks**	**Production-ready curriculum**

5. PRICING & INVESTMENT BREAKDOWN

Component	Option A (Buckets 1+2)	Option B (Buckets 1+2+3)	Notes
Curriculum Development Fee	₹5,20,000	₹5,50,000	Core content, assessments & frameworks
Travel & Accommodation	₹30,000	₹30,000	Separate line item (one-time upfront)
Contingency & Buffer	₹10,000	₹10,000	Applied to unforeseen scope/SME refinements
TOTAL INVESTMENT	**₹5,60,000**	**₹5,90,000**	**All-inclusive fixed engagement price**

6. PAYMENT STRUCTURE

Payment split: **40% + 50% + 10%**

Milestone Payment	% of Total	Option A	Option B	Trigger / Condition
Advance Payment	40%	**₹2,24,000**	**₹2,36,000**	SoW execution (includes travel + contingency)
Part 2 Payment	50%	**₹2,80,000**	**₹2,95,000**	End of Phase 2 (Week 9–11)
Final Payment	10%	**₹56,000**	**₹59,000**	Final sign-off (Week 12–14)

Terms: Net 7 days | Bank transfer in INR | Travel (₹30,000) covers consultant kickoff visit (Week 1–2) and pilot observation (Week 8–9). Due upfront, separate from curriculum fees, non-reimbursable, one-time. Optional add-ons and additional travel billed separately as POs. Invoices issued upon milestone delivery.

7. CLIENT RESPONSIBILITIES

- Provide technical documentation, MoRo specs, and SME engineering team access.
- Provide MoRo unit access and facility for content validation and pilot testing.
- Timely review and feedback on deliverables (5 working days per milestone).
- Identify and coordinate pilot cohort (4–6 participants for L1–L2).
- Designate single point of contact for approvals.
- Confirm option selection (A or B) by end of Week 1.
- Provide 2–3 hours/week SME availability for technical validation.
- Support Friday consolidated feedback calls (6–8 weeks post-pilot).
- Arrange accommodation for consultant (one-time kickoff visit).

8. TERMS & CONDITIONS

- **Phase-Gate Process:** Option selection required before Phase 1. Phase 1 approval required before Phase 2.
- **Change Control:** Scope changes documented in change orders adjusting timeline and fees.
- **Intellectual Property:** All curriculum content, modules, assessments, and documentation become exclusive DiFacto property upon delivery and payment. DiFacto has unlimited rights to use, modify, distribute, commercialize, and sublicense. Consultant retains no ownership.
- **Confidentiality:** All materials are confidential and proprietary to DiFacto. No disclosure outside engagement without written consent.

9. NEXT STEPS & SIGN-OFF

1. Review and select Option A or B.
2. Confirm Phase 1 scope and dates.
3. Execute SoW and begin Phase 1.

For DiFacto Robotics & Automation

Signature: _____

Name: _____

Title: _____

Date: _____

For Consultant

Signature: _____

Name: **Sudhanshu S Mahapatra**

Title: **Strategic Advisor Marketing and Content**

Date: **17th August 2026**